STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 28/ 06 IN SAN DI EGO COUNTY AT TECATA FROM 10/ 02/ 06
CONTRACT NUMBER 11- 256504 THE MEXI CO BBORDER TO 0.2 KM CONTRACT CODE "A '
LOCATI ON 11-SD-188-0.0/0. 2 NORTH CF THI NG ROAD 112 CONTRACT | TEMS
COVMERCI AL VEHI CLE ENFORCEMENT FEDERAL Al D HPD-P188-(001)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 19 FUND TOTAL HA42 732, 000 TOTAL NUMBER OF WORKI NG DAYS 750
NUMBER OF BI DDERS 1 ENG NEERS EST 14, 417,974. 00  AMOUNT OVER 867, 709. 00 PERCENT OVER EST 6. 02
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 15, 285, 683. 00 1 ERRECAS | NC 619 390- 6400
00395434
P O BOX 640 FAX 619 443-3002

LAKESI DE CA 92040



11- 256504
11-SD-188-0
09/ 28/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 2
10/ 02/ 06

01

ATLAS FENCE
SAN DI EGO CA

COFFMAN SPECI ALI TI ES
SAN DI EGO CA

DALEY CORPORATI ON
SAN DI EGO CA

HYDROSPROUT
ESCONDI DO CA

PAYCO SPECI ALI TI ES
CHULA VI STA CA

REALESCAPE
SPRI NG VAALLEY CA

SOLI D STRUCTURES
LA MESA CA

WYLl E CONSTRUCTI ON
SAN DI EGO CA

CONSTRUCTI ON AREA SI GNS AND FENCI NG

CONCRETE PAVEMENT

ASPHALT CONCRETE AND M NOR CONCRETE

EROSI ON CONTRCL ( PORTI ON)

STRI PI NG

LANDSCAPI NG AND | RRI GATI ON

M NOR STRUCTURES

BUI LDI NG AND WELL CONSTRUCTI ON



11- 256504 Bl D245

11-SD-188-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
09/ 28/ 06 10/ 02/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 12, 500. 00 12, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 500 1, 600. 00 800, 000. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 200 26. 00 5, 200. 00
4 039861 TEMPORARY | NLET EA 1 1, 600. 00 1, 600. 00
5 039862 HAZARDOUS MATERI ALS M Tl GATI ON PLANS LS LUMP SUM 70, 000. 00 70, 000. 00
AND REPORTS
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,000. 00 4, 000. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 55, 000. 00 55, 000. 00
8 074023 TEMPORARY EROSI ON CONTROL M 9, 090 .50 4,545. 00
9 074028 TEMPORARY FI BER ROLL M 3,620 11. 00 39, 820. 00
10 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 7 2,700. 00 18, 900. 00
11 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 10, 000. 00 20, 000. 00
12 074037 MOVE- | N MOVE- QUT EA 3 250. 00 750. 00
( TEMPORARY EROCSI ON CONTRQOL)
13 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 24 350. 00 8, 400. 00
14 074041 STREET SWEEPI NG LS LUMP SUM 65, 000. 00 65, 000. 00
15 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 1, 900. 00 1, 900. 00
16 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 16, 000. 00 16, 000. 00
17 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 31, 000. 00 31, 000. 00
18 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,270 8. 50 19, 295. 00
19 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M 67 105. 00 7, 035. 00
20 (S) 039863 TRAFFI C PLASTI C DRUM EA 28 105. 00 2,940. 00
21 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 19, 000. 00 57, 000. 00
22 129000 TEMPORARY RAI LI NG ( TYPE K) M 930 54. 00 50, 220. 00
23 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 110 210. 00 23, 100. 00
24 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE MR 61 100. 00 6, 100. 00
25 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 12 75. 00 900. 00
MARKI NG
26 150742 REMOVE ROADSI DE SI GN EA 17 165. 00 2, 805. 00
27 150805 REMOVE CULVERT M 35 46. 00 1, 610. 00
28 150821 REMOVE HEADWAL L EA 3 700. 00 2,100. 00
29 039864 REMOVE UNDERGROUND STORAGE TANK EA 1 21, 000. 00 21, 000. 00
30 152320 RESET ROADSI DE SI GN EA 9 325. 00 2,925.00
31 152390 RELOCATE ROADSI DE SI GN EA 2 1, 120. 00 2,240.00
32 153210 REMOVE CONCRETE VB 33 130. 00 4, 290. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100, 000. 00 100, 000. 00
34 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 20, 000. 00 20, 000. 00



11- 256504 Bl D245

11- SD- 188-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 28/ 06 10/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 190101 ROADWAY EXCAVATI ON VB 79, 800 20. 00 1, 596, 000. 00
36 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
37 194001 DI TCH EXCAVATI ON VB 110 40. 00 4, 400. 00
38 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 90, 000. 00 90, 000. 00
39 039865 DECORATI VE BOULDER EA 4 970. 00 3, 880. 00
40 039866 DECORATI VE BOULDER W TH ENGRAVED S| GN LS LUMP SUM 5, 300. 00 5, 300. 00
41 200114 ROCK BLANKET MR 1, 840 44.00 80, 960. 00
42 (S) 203014 FI BER ( EROSI ON CONTROL) KG 7,560 .70 5, 292. 00
43 203021 FI BER ROLLS M 3, 620 11.00 39, 820. 00
44 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 14 450. 00 6, 300. 00
45 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 250. 00 750. 00
46 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 69 260. 00 17, 940. 00
47 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 83 18. 00 1, 494. 00
48 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 580 4.00 2, 320. 00
49 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 60, 000. 00 60, 000. 00
50 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
51 039867 150 MM | RRI GATI ON SLEEVE M 38 70. 00 2, 660. 00
52 208732 250 MM CORRUGATED HI GH DENSI TY M 51 140. 00 7,140. 00
POLYETHYLENE Pl PE CONDUI T
53 039868 150 MV CORRUGATED HI GH DENSI TY M 140 70. 00 9, 800. 00
POLYETHYLENE Pl PE CONDUI T
54 250401 CLASS 4 AGGREGATE SUBBASE VB 40 100. 00 4, 000. 00
55 260201 CLASS 2 AGGREGATE BASE VB 4,300 80. 70 347, 010. 00
56 390102 ASPHALT CONCRETE ( TYPE A) TONN 580 150. 00 87, 000. 00
57 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 8, 310 120. 00 997, 200. 00
58 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 230 22.00 5, 060. 00
AREA)
59 401000 CONCRETE PAVENENT VB 5, 960 447.00 2, 664, 120. 00
60 404092 SEAL PAVEMENT JOI NT M 11, 700 3.00 35, 100. 00
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 73 2, 340. 00 170, 820. 00
62 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 29 180. 00 5, 220. 00
(1.6 MV UNFRAVED)
63 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 4.2 230. 00 966. 00
(2.0 MVt UNFRAVED)
64 560241 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 17 265. 00 4,505. 00
(1.6 MV FRAMED)
65 560242 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 9 280. 00 2,520. 00

(2.0 M FRAMED)



11- 256504 Bl D245

11- SD- 188-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 28/ 06 10/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 566011 ROADSI DE SI GN - ONE POST EA 38 365. 00 13, 870. 00
67 566012 ROADSI DE SI GN - TWD POST EA 12 1, 600. 00 19, 200. 00
68 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 11 180. 00 1, 980. 00
EXI STI NG POST
69 650069 450 MM REI NFORCED CONCRETE Pl PE M 30 735. 00 22, 050. 00
70 650075 600 MM REI NFORCED CONCRETE Pl PE M 1,170 320. 00 374, 400. 00
71 650079 900 MM REI NFORCED CONCRETE PI PE M 18 1, 100. 00 19, 800. 00
72 664009 300 MM CORRUGATED STEEL PI PE M a4 200. 00 8, 800. 00
(1.63 MV THI CK)
73 039869 100 MM PVC (C900) WATER Pl PE M 300 170. 00 51, 000. 00
74 039870 50 MM PVC WATER Pl PE M 50 150. 00 7,500. 00
75 703233 GRATED LI NE DRAI N M 7 440. 00 3, 080. 00
76 705224 600 MM CONCRETE FLARED END SECTI ON EA 3 1, 350. 00 4, 050. 00
77 208491 50 MM GATE VALVE EA 2 540. 00 1, 080. 00
78 208494 100 MM GATE VALVE EA 4 720. 00 2, 880. 00
79 707471 900 MM PRECAST CONCRETE Pl PE RI SER M 2 1, 700. 00 3, 400. 00
80 719589 M NOR CONCRETE ( BACKFI LL) VB 18 265. 00 4,770. 00
81 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 180 196. 00 35, 280. 00
82 721420 CONCRETE (DI TCH LI NI NG) VB 22 1, 000. 00 22, 000. 00
83 729010 ROCK SLOPE PROTECTI ON FABRI C MR 260 7. 00 1, 820. 00
84 731502 M NOR CONCRETE (M SCELLANEOUS VB 280 950. 00 266, 000. 00
CONSTRUCTI ON)
85 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 290 735. 00 213, 150. 00
86 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 3,290 5. 00 16, 450. 00
87 760011 WELL DEVELOPMVENT LS LUMP SUM 15, 000. 00 15, 000. 00
88 760012 TESTI NG WELL HR 8 300. 00 2, 400. 00
89 760021 DRI LL Pl LOT HOLE M 100 300. 00 30, 000. 00
90 760022 REAM NG WATER WELL M 100 150. 00 15, 000. 00
91 760025 CONDUCTOR CASI NG M 15. 3 300. 00 4,590. 00
92 760030 BLANK WELL CASI NG M 96 250. 00 24, 000. 00
93 760035 WELL SCREEN M 4 350. 00 1, 400. 00
94 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 1, 050 55. 00 57, 750. 00
95 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2, 800. 00 2, 800. 00
96 (S) 039871 4.5 M CHAIN LI NK GATE (TYPE CL- 1. 8) EA 2 2,700. 00 5, 400. 00
97 (S) 802674 5.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 2,900. 00 5, 800. 00
98 820107 DELI NEATOR ( CLASS 1) EA 15 41.00 615. 00
99 839521 CABLE RAI LI NG M 120 75. 00 9, 000. 00
100 839701 CONCRETE BARRI ER ( TYPE 60) M 20 676. 00 13, 520. 00
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11-SD-188-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6

09/ 28/ 06 10/ 02/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

101 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 220 59. 00 12, 980. 00
102 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 680 3.00 2,040. 00
103 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 640 4.00 2,560. 00
104 (S) 039872 300 MM THERMOPLASTI C TRAFFI C STRI PE M 160 35. 00 5, 600. 00
105 (S) 039873 600 MM THERMOPLASTI C TRAFFI C STRI PE M 49 44. 00 2,156. 00
106 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4,700 3.50 16, 450. 00
107 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 330 7.00 2,310. 00
108 (S) 861503 MODI FY LI GHTI NG LS LUWP SUM 5, 100. 00 5, 100. 00
109 039874 STATE SEAL LS LUMP SUM 6, 500. 00 6, 500. 00
110 993002 FI RE HYDRANT EA 2 4,200. 00 8, 400. 00
111 (S) 994650 BU LDI NG WORK EA 1 5, 216, 000. 00 5, 216, 000. 00
112 999990 MOBI LI ZATI ON LS LUVP SUM 945, 000. 00 945, 000. 00

TOTAL 15, 285, 683. 00



